

## MEMORANDUM

To: Brian Cecola, VBH Chairman Roads & Bridges  
Robert Kosin, VBH Director of Administration

From: Dan Strahan, P.E., CFM  
Gewalt Hamilton Associates (GHA)

Date: July 17, 2015


Re: Parking Lot Restriping

---

As discussed at the June Roads & Bridges Committee Meeting, Chief Semelsberger has inquired if the north row of the police parking lot could be restriped from its current 13 stalls to 11 stalls. Officers frequently load gear into these cars and thus a wider stall would help prevent dings as the cars are loaded. Upon review by Village staff it was determined that striping within each of the lots should be refreshed.

At the June meeting a quote from Precision Pavement Markings, Inc., was reviewed in the amount of \$6,483.50. After discussion it was determined that additional quotes should be requested. Our office requested quotes from two companies for the work in question. Marking Specialists Corp. of Cary, IL submitted a quotation of \$4,600. A quote was requested from Mark-It Corporation out of Romeoville but no response has been received to date. The two quotes received are attached for reference.

As the lowest quote provided exceeds \$4,000 the Village Code requires that the work is subject to competitive bidding unless approved by a two-thirds majority of the board. In the last three years the Village has gone out to bid twice for significantly larger pavement marking projects and did not receive any bids from companies other than the three from whom quotes have been received.



Voice: 847-462-0799  
Fax: 847-462-0929  
Email: judy@markingspecialists.net

Marking Specialists Corporation  
214 Crystal Street, Suite C  
Cary, IL 60013

### Quotation

**Quote No.:** Q22927  
**Quote Date:** 07/01/2015  
**Item No.:**  
**Contract No.:** Barr. Hills  
**Bid Date:** 07/02/2015  
**Complete By:** 11/01/2015

**County:** COOK (E)

**Section:**

**Description:** BARRINGTON HILLS VILLAGE HALL - RECONFIGURE AND WIDEN THE EXISTING POLICE PARKING STALLS (11 INSTEAD OF 13) AND RESTRIPE REMAINING STALLS AND HANDICAP SYMBOLS WITHIN THE VILLAGE HALL AND FIRE STATION PARKING LOTS  
APPROX. QTYS.: PAINT L&S 18.4 / SF, PAINT 4" 2000 / FT AND PAVEMENT MARKING REMOVAL 78 / SF (GRINDING METHOD ONLY)

Gentlemen:

We propose to furnish all necessary labor, material, tools and equipment to complete the following work according to plans and specifications:

Item No.	Description	UM	Quantity	Price/Unit	Total
PPMPP	PAINT PVT MK PER PLAN - w/PM REMOVAL	LS	1.00	4600.0000	\$4,600.00
<b>BidTotal:</b>					<b>\$4,600.00</b>

These prices are firm for a period of sixty (60) days from the date of the contract award. Other materials, if required, will be priced separately. Permanent pavement marking is expected to be completed with one mobilization. Additional mobilizations will cost \$2,000.00 each. Lane closures, if required, are the responsibility of the prime contractor. Unless stated otherwise, prices do not include costs for bonds, special insurance or permits.

We thank you for the opportunity to quote on this work and hope we will be favored with your order.

Very Truly Yours,

Judith M. Peszek, Chief Estimator  
Marking Specialists Corporation

I.D.O.T. Certified DBE

C.D.O.T. Certified DBE & MBE

Cook County Certified MBE

METRA Certified DBE

City of Rockford MBE

An Equal Opportunity Employer

**Additional Notes:**

WORK TO BE PERFORMED IN ONE (1) MOBILIZATION.



"The Road Striping Experts"

JUNE 8, 2015

Attn: Daniel Strahan

Below please find our bid for the following:

**VILLAGE OF BARRINGTON HILLS – VILLAGE HALL AND FIRE STATION PARKING LOT**

IDOT Subcontractor Number 14256

PAYITEM	DESCRIPTION	UNIT	PLAN QUANTITY	UNIT PRICE	TOTALS
*****	PAINT PAVEMENT MARKINGS – REMOVE AND REPLACE	L.S.	*****	*****	*****
				<b>TOTAL</b>	<b>6483.50</b>

**Pavement Markings Removal to be done only in the final phase in tandem with pavement markings. Pavement Marking Removal will be done with pavement grinders, no waterblasting/hydroblasting is included with this bid. Prices may be subject to rise due to increases in material, labor, fuel costs etc., to lock in at bid proposal price please accept bid proposal/sign contract within 30 days.**

**PRECISION PAVEMENT MARKINGS RESERVES THE DISCRETION AND RIGHT TO SEEK AN ADDITIONAL MINIMUM MOBILIZATION COST OF \$ 2500 IF ESTIMATE QUANTITIES ARE DELETED OR LOWERED OR PROJECT IS RESCHEDULED OR POSTPONED.**

Additional Terms and Conditions:

1. For scheduling purposes a minimum 3 day advance notice is needed.
2. This proposal is based on our current insurance coverage. Any additional or special insurance requirements are the responsibility of the General Contractor or PPM, INC should be additionally compensated.
3. Any required permit fees are extra, they have not been included in this bid.
4. Pavement marking materials have temperature, humidity and moisture constraints and limitations .If a project is delayed and owner insists on permanent pavement markings then PPM, Inc. will have to defer to manufacturer's recommendations, a warranty may not be provided in such situations. PPM, Inc. will be willing to work with General Contractor and Owner and provide temporary markings for the winter season at reasonable prices.
5. This proposal shall be included in the SUBCONTRACT AGREEMENT.

Submitted By: Fred Salazar Jr  
 V.P Operations & Logistics  
 Precision Pavement Markings, Inc.

To accept this Proposal, please sign and return

\_\_\_\_\_  
 Authorized Signature & Company Name